<u>SMART</u>

Bank-led Consultancy Services

		Months				(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Implementation of the EBRD Climate Adaptation and Mitigation Survey in Egypt, Georgia, Kenya, Morocco, Nigeria, Poland, Romania, Senegal, Türkiye, Ukraine, and Uzbekistan (the	- Team Leader - Sampling Specialist - In-country Project Managers - Supervisors	20 Months	Q4 2025	Avraam Androutsos androuta@ebrd.com	GBP 2,340,360	22/08/2025	30/09/2025
South Amman Wastewater Networks - Feasibility Study	•Project Manager •Mastewater and Sludge Engineer • Inf. Engineer□ □	4 months	Q4 2025	Rachel Fitzjohn fitzjohr@ebrd.com	EUR 340,000	25/09/2025	02/10/2025
Kyrgyz Republic: Osh Green City Action Plan	 Team Leader Local Project Leader climate Change Adaptation and Resilience Specialist Solid Waste Water Specialist Urban Transport Specialist Energy and building Specialist 	24 Months	3Q 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 350,000	03/09/2025	03/10/2025
Ukraine: RLF - Nova Poshta IV – Support for developing a corporate decarbonisation plan for Nova Poshta	Project Manager Energy and Fuel management Engineer Climate Change Mitigations and Adaptation Specialist(s) ESG Specialist and Corporate Climate Governance Specialist(s)	1 Month	Q4 2025		EUR 180,000	12/09/2025	03/10/2025
Uzbekistan: Green Climate Fund (GCF) Greening Financial Systems (GFS) - Facility Consultant	- Project Manager - Banking / Economic Expert(s) - Lead Engineer - Pool of Local Engineers - Communications and Marketing Expert - Gender Expert - International adaptation finance expert	60 Months	Dec-25	Aleksandra Lewandowska email: lewandoa@ebrd.com	EUR 2,817,000	05/09/2025	06/10/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New	Ukraine: Renewable Energy Risk Mitigation Mechanism - Component 1, Design & ImplementationRenewable	- Team Leader - Technical Expert(s) - Legal Expert(s) - Local Legal Expert(s) - Financial Expert - Environmental and Social Expert(s)	16 Months	Nov-25	Umut Kojekova e-mail: kojekovu@ebrd.com	EUR 2,901,400	17/09/2025	08/10/2025
New clos date	Ulaanbaatar Green Affordable Housing Project – Institutional Capacity Development Programme	 Team Leader Construction Engineer Financial Specialist Local environmental and Social/Labour Experts, incl Gender Specialist Local Legal Expert Local Technical Expert 	24 Months	4Q 2025	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 350,000	11/09/2025	09/10/2025
New clos date	Kazakhstan: Beineu-Bozoy-Saksaulsk Roads – Project Feasibility Assessment	- Workstream I - Technical and Economic Due Diligence (Project Manager/ Transport planner, Transport Economist, Climate Resilience Expert, Road Design Engineer, Other Experts - Workstream 2 - Environmental and Social Assessment (ESIA Project Manager, Senior Biodiversity Specialist, Senior Environmental	12 Months	3Q 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 700,000	09/11/2025	10/10/2025
New clos date	Strengthening Economic Opportunities & Gender Equality in Kyrgyz Agriculture and Water Management	 Project Manager / Senior specialist Gender Specialist National Specialist Training Specialist 	18 Months	Q3 2025	Charlotte Shaw shawc@ebrd.com	EUR 200,000	14/08/2025	13/10/2025
New clos date	Montenegro, Mozura Solid Waste Management Project	 Project Manager Solid Waste Expert(s) Contract/Procurement Engineers Legal and institutional Expert(s) Social Experts Environment and Health and Safety Specialist(s) Gender Specialist Economist/financial specialist Local Expert 	22 Weeks	3Q 2025	Nikola Maksimovic email maksimon@ebrd.com	EUR 480,000	09/09/2025	14/10/2025
	Egypt: ENR 10th Ramadan Railway Link - Lender's Independent Technical Monitor	Project Director/Team Leader; Technical Specialists on components of rail projects; Finance/Disbursement Expert Procurement/Contract Expert	36 months	Q1 2026	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 249,913.00	23/09/2025	14/10/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Montenegro: TEN-T Route 4, BBH, Matesevo-Andrijevica Section	 International engineer/Highway Expert Road Bridge Expert Road Tunnel Expert Environmental Expert Social Specialist Health and Safety Expert 	48 Months	Q4 2025	Nikola Maksimovic email maksimon@ebrd.com	EUR 598,500	10/09/2025	15/10/2025
New	Ukraine: UHE Hydro Power Plants Restoration Skills Initiative in Ukraine	 Team Leader Hydro power sector expertise Expertise in modernizing ex-soviet energy systems 	9 Months	Nov-25	Charlotte Vaughan shawc@ebrd.com	EUR 200,000	15/09/2025	15/10/2025
_	Abu Rawash Sludge Treatment and Recycle Facilities PPP — Commercial and Financial Consultant	Expert • Local Commercial and Financial expert • Non Koy Commercial and Financial	36 months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 450,000.00	24/09/2025	15/10/2025
	Abu Rawash Sludge Treatment and Recycle Facilities PPP– Legal Consultant	•International Legal expert •Local Legal Expert and Non-Key Legal Experts	36 months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 700,000	24/09/2025	15/10/2025
<u>-</u>	Abu Rawash Sludge Treatment and Recycle Facilities PPP– Technical, Environmental and Social Consultant	•International Wastewater expert and Lead Technical expert •International Sludge Treatment expert •Local Sludge expert •Local Environmental Specialist•Sdeial	36 months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 600,000	25/09/2025	15/10/2025

 $N\epsilon$

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New	Azerbaijan: Green Economy Financing Facility (GEFF Azerbaijan) - Facility Consultant	 Project Manager Banking/ Economic Expert(s) Lead Engineer Pool of Local Engineers Communications and Marketing Expert International gender expert Environmental and Social Expert 	60 Months	Dec-25	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 2,800,000	19/09/2025	24/10/2025