

Bank-led Consultancy Services

		<i>Months</i>				<i>(dd/mm/yyyy)</i>	<i>(dd/mm/yyyy)</i>
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Strengthening Economic Opportunities & Gender Equality in Kyrgyz Agriculture and Water Management	<ul style="list-style-type: none"> - Project Manager / Senior specialist - Gender Specialist - National Specialist 	18 Months	Q3 2025	Charlotte Shaw shawc@ebrd.com	EUR 200,000	14/08/2025	13/10/2025
Uzbekistan: Green Climate Fund (GCF) Greening Financial Systems (GFS) - Facility Consultant	<ul style="list-style-type: none"> - Project Manager - Banking / Economic Expert(s) - Lead Engineer - Pool of Local Engineers - Communications and Marketing Expert - Gender Expert - International adaptation finance expert 	60 Months	Dec-25	Aleksandra Lewandowska email: lewandoa@ebrd.com	EUR 2,817,000	05/09/2025	13/10/2025
Egypt: ENR 10th Ramadan Railway Link - Lender's Independent Technical Monitor	<p>Project Director/Team Leader; Technical Specialists on components of rail projects; Finance/Disbursement Expert Procurement/Contract Expert</p>	36 months	Q1 2026	Rachel Fitzjohn e-mail: fitzjohnr@ebrd.com	EUR 249,913.00	23/09/2025	14/10/2025
Montenegro, Mozura Solid Waste Management Project	<ul style="list-style-type: none"> - Project Manager - Solid Waste Expert(s) - Contract/Procurement Engineers - Legal and institutional Expert(s) - Social Experts - Environment and Health and Safety Specialist(s) - Gender Specialist - Economist/financial specialist 	22 Weeks	3Q 2025	Nikola Maksimovic email maksimon@ebrd.com	EUR 480,000	09/09/2025	15/10/2025
Montenegro: TEN-T Route 4, BBH, Matesevo-Andrijevisa Section	<ul style="list-style-type: none"> - International engineer/Highway Expert - Road Bridge Expert - Road Tunnel Expert - Environmental Expert - Social Specialist - Health and Safety Expert 	48 Months	Q4 2025	Nikola Maksimovic email maksimon@ebrd.com	EUR 598,500	10/09/2025	15/10/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Ukraine: UHE Hydro Power Plants Restoration Skills Initiative in Ukraine	<ul style="list-style-type: none"> - Team Leader - Hydro power sector expertise - Expertise in modernizing ex-soviet energy systems 	9 Months	Nov-25	Charlotte Vaughan shawc@ebrd.com	EUR 200,000	15/09/2025	15/10/2025
	Abu Rawash Sludge Treatment and Recycle Facilities PPP – Commercial and Financial Consultant	<ul style="list-style-type: none"> •International Commercial and Financial Expert •Local Commercial and Financial expert •Non-Key Commercial and Financial Experts 	36 months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 450,000.00	24/09/2025	15/10/2025
New clos date	Ulaanbaatar Green Affordable Housing Project – Institutional Capacity Development Programme	<ul style="list-style-type: none"> - Team Leader - Construction Engineer - Financial Specialist - Local environmental and Social/Labour Experts, incl Gender Specialist - Local Legal Expert - Local Technical Expert 	24 Months	4Q 2025	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 350,000	11/09/2025	16/10/2025
New clos date	South Amman Wastewater Networks - Feasibility Study	<ul style="list-style-type: none"> •Project Manager •Wastewater and Sludge Engineer • Inf. Engineer □ 	4 months	Q4 2025	Rachel Fitzjohn fitzjohr@ebrd.com	EUR 340,000	25/09/2025	16/10/2025
New clos date	Moldova: Economic Expert for Growth Plan Implementation - Ministry of Finance	<ul style="list-style-type: none"> - Economic Expert 	24 Months	Q3 2025	Felicity Wagner e-mail: wagnerf@ebrd.com	-	10/06/2025	20/10/2025
New clos date	Moldova: IT Expert for Growth Plan Implementation - Ministry of Finance	<ul style="list-style-type: none"> - IT Expert 	24 Months	Q3 2025	Felicity Wagner e-mail: wagnerf@ebrd.com	-	10/06/2025	20/10/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New clos date	Ukraine: Renewable Energy Risk Mitigation Mechanism - Component 1, Design & ImplementationRenewable	<ul style="list-style-type: none"> - Team Leader - Technical Expert(s) - Legal Expert(s) - Local Legal Expert(s) - Financial Expert - Environmental and Social Expert(s) 	16 Months	Nov-25	Umut Kojekova e-mail: kojekovu@ebrd.com	EUR 2,901,400	17/09/2025	22/10/2025
New clos date	Abu Rawash Sludge Treatment and Recycle Facilities PPP– Legal Consultant	<ul style="list-style-type: none"> •International Legal expert •Local Legal Expert and Non-Key Legal Experts 	36 months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 700,000	24/09/2025	22/10/2025
New clos date	Abu Rawash Sludge Treatment and Recycle Facilities PPP– Technical, Environmental and Social Consultant	<ul style="list-style-type: none"> •International Wastewater expert and Lead Technical expert •International Sludge Treatment expert •Local Sludge expert •Lead Environmental Specialist•Social Specialist •Local E&S expert •Non-Key Technical, Environmental and Social Experts 	36 months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 600,000	25/09/2025	22/10/2025
	Azerbaijan: Green Economy Financing Facility (GEFF Azerbaijan) - Facility Consultant	<ul style="list-style-type: none"> - Project Manager - Banking/ Economic Expert(s) - Lead Engineer - Pool of Local Engineers - Communications and Marketing Expert 	60 Months	Dec-25	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 2,800,000	19/09/2025	24/10/2025
New	Uzbekistan Water Supply Energy Efficiency Project (Phase I and Phase II) – Lender’s Monitor	<ul style="list-style-type: none"> - International water / irrigation engineer - Environmental/Health and Safety Specialist 	50 Months	Nov-25	Isida Konomi e-mail: konomii@ebrd.com	EUR 200,000	30/09/2025	24/10/2025
New	Ukraine: ROAD SECTOR PIPELINE DEVELOPMENT STUDY	<ul style="list-style-type: none"> - Project Director - Project Manager - Road Transport Engineers - Road Transport Economist - Road Transport Modeler - Project Environmental and Social Expert - Cost Estimation and Procurement Expert 	6-7 Months	4Q 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	03/10/2025	24/10/2025
	Kazakhstan: Beineu-Bozoy-Saksaulsk Roads – Project Feasibility Assessment	<ul style="list-style-type: none"> - Workstream 1 - Technical and Economic Due Diligence (Project Manager/ Transport planner, Transport Economist, Climate Resilience Expert, Road Design Engineer, Other Experts 	12 Months	3Q 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 700,000	09/11/2025	24/10/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New clos date	Jordan: Green Hydrogen Common Infrastructure Development - Feasibility Analysis	<ul style="list-style-type: none"> - Team Director - Technical Team Leader - Legal Team Leader - Industrial Cluster Development Expert - Local Expert - Additional Expertise 	7 Months	4Q 2025	Sivanpandian Dharmar DHARMARS@ebrd.com	EUR 1,000,000	30/09/2025	28/10/2025
	Secretariat of the Türkiye Industrial Decarbonisation Investment Platform	<ul style="list-style-type: none"> - Programme Manager / Team Leader - Economic Expert - Technical Expert - Local Expert 	24 Months	1Q 2026	Umut Kojekova e-mail: kojekovu@ebrd.com	EUR 1,200,000	29/09/2025	03/11/2025
New	West Bank & Gaza Green Economy Financing Facility – Verification Consultant	<ul style="list-style-type: none"> - Lead Verification Engineer - Pool of Engineers 	48 Months	4Q 2025	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 342,600	10/08/2025	07/11/2025