## **SMART**

## **Bank-led Consultancy Services**

	Months						(dd/mm/yyyy)	(dd/mm/yyyy)
	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Yerevan Customs and Logistics Centre: Access to Skills via e-Learning	- Team Leader - Education/Training Expert - Sector Expert - Digital Expert	48 Months	Mar-26	Charlotte Vaughan shawc@ebrd.com	EUR 120,000	10/10/2025	07/11/2025
	Ukraine Renewable Energy Risk Mitigation Mechanism	- Programme Manager - Legal, Technical and Financial Personnel			Sivanpandian Dharmar e-mail: Dharmars@ebrd.com		17/10/2025	10/11/2025
	West Bank & Gaza Green Economy Financing Facility – Verification Consultant	- Lead Verification Engineer - Pool of Engineers	48 Months	4Q 2025	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 342,600	08/10/2025	12/11/2025
New clos date	Moldova: Economic Expert for Growth Plan Implementation - Ministry of Finance	- Economic Expert	24 Months	Q3 2025	Felicity Wagner e-mail: wagnerf@ebrd.com		06/10/2025	13/11/2025
New clos date	Moldova: IT Expert for Growth Plan Implementation - Ministry of Finance	- IT Expert	24 Months	Q3 2025	Felicity Wagner e-mail: wagnerf@ebrd.com		06/10/2025	13/11/2025
	Sector Diagnostic: Opportunities and Challenges to Investment in Egypt's Data Centre Sector.	<ul> <li>Senior Team Lead</li> <li>Senior Expert</li> <li>An Economic / financial specialist</li> <li>A legal or regulatory specialist</li> <li>A local expert</li> </ul>	4 Months	1Q 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 150,000	16/10/2025	14/11/2025
	Electricity Sector Low Carbon Pathway in Tunisia	Project Manager  Senior Energy expert(s)  Senior Management and corporate finance expert (c)	18 Months	1Q 2026	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 600,000	17/10/2025	14/11/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	A Preparatory Policy Mapping for Inclusive and Socially Responsible Procurement (ISRP) in the Western Balkans Six (WB6) Region	<ul> <li>- Team Leader / Senior Procurement Expert</li> <li>- Legal Expert</li> <li>- Institutional Capacity Building / Traning Expert</li> <li>- Stakeholder Engagement Specialist</li> </ul>	24 Months	Oct-25	Charlotte Vaughan shawc@ebrd.com	EUR 290,000	09/10/2025	17/11/2025
-	Assessment of Storage Implementation into the Power System of Montenegro.	<ul><li>- Team Leader</li><li>- Senior Energy Specialist</li><li>- Junior Energy Specialist</li><li>- Local Energy Expert</li></ul>	7 Months	Dec-25	Umut Kojekova e-mail: kojekovu@ebrd.com	EUR 105,000	21/10/2025	18/11/2025
New	Lender's Technical Advisory - Technical Due diligence and construction supervision	<ul> <li>Lead Consultant / Project Manager</li> <li>Lead Civil Engineer / Technical Specialist</li> <li>Civil Engineer / Technical Specialist</li> <li>Finicial Expert</li> <li>Healthcare Facilities Expert</li> <li>Health and Safety Expert</li> <li>Local Expert(s)</li> <li>Quantity Surveyor / Cost Engineer</li> </ul>	38 Months	01-Dec-25	Dijana T. Kasapovic toljajkd@ebrd.com	USD 249,815	03/11/2025	19/11/2025
	Enhancing ESG Standards and Advancing Decarbonisation Across Vodafone Romania's Supply Chain	- Team Leader - Key Expert - Monitoring, Reporting and Verification (MRV') Specialist - Subject Matter Expert	60 Months	4Q 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	28/10/2025	21/11/2025
	Baljuvon – Sari Khosor Road – Environmental and Social Impact Assessment	- Project Manager - Senior Environmental Expert - Senior Biodiversity Expert(s) - Senior Health and Saftey Expert - Senior Secial Conder and Resettlement Specialist(s)	6 Months	1Q2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 414,450	30/10/2025	21/11/2025
	Diagnostic Study on Enhancing Value- Added Production and Export in Morocco and Tunisia's Natural Cosmetics & Medicinal Plants Sector	International Economist International Sector Experts Local Sector Expert in Morocco or Tunisia Local Project Manager in Morocco or Tunisia	12 Months	1Q 2026	Rachel Fitzjohn fitzjohr@ebrd.com	EUR 118,000	20/10/2025	24/11/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Kazakhstan: Pre-Feasibility Study for the Establishment of a National Geochemical, Trade and Metallurgical Laboratory	- Project Manager - Design & Engineering Lead - Utility Design Engineer - Geochemisty, Trade and mineral Processing Laboratory Specialist - Financial analyst - Environmental / Regulatory Specialist - Project Director	5 Months	Sep-25	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 450,000	20/10/2025	24/11/2025
New	Egypt - Strategic Environmental and Social Assessment (SESA) and Cumulative Impact Assessment (CIA)	- Project Director - Project Manager - Wind wildlife Expert - Biodiversity Statistician	12 Months	4Q 2025	Rachel Fitzjohn fitzjohr@ebrd.com	EUR 1,000,000	05/11/2025	26/11/2025
New	Jordan Schools PPP – Commercial and Financial Consultant	<ul> <li>International Commercial Expert</li> <li>Local Commercial and Finacial Expert</li> <li>Non-Key Commercial and Financial Experts</li> </ul>	36 Months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 425,000	31/10/2025	28/11/2025
	Jordan Schools PPP– Legal Consultant	Reviewing available information; Legal due diligence;	36 Months	4Q 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 750,000	31/10/2025	28/11/2025
New	Jordan Schools PPP– Technical, Environmental and Social Consultant	<ul> <li>Lead Technical Expert</li> <li>Local Technical Expert</li> <li>Lead Environmental Expert</li> <li>Lead Social Expert</li> <li>Non-Key Techanical Expert</li> </ul>	36 Months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EURO 550,000	31/10/2025	28/11/2025
New	Kosovo: Digitalising Services of the Kosovo Chamber of Commerce.	<ul> <li>Digital Transformation Specialist and Project Manager (Team Leader)</li> <li>Business Process and Trade Facilitation Expert</li> <li>Software Architect / Lead Developer</li> <li>Training and Capacity Building Expert</li> </ul>	12 Months	q1 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 250,000	06/11/2025	28/11/2025

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Support for the Implementation of the Corporate Governance Action Plan of CEDIS	- Project Manager / Coordinator - Senior Corporate Governance (SOS) Expert - Local Strategy and Corporate Expert - Senior Legal Expert	24 Months	Jan-25	Viv Headlam e-mail: lewishev@ebrd.com	EUR 150,000	21/10/2025	03/12/2025