

## Bank-led Consultancy Services

		Months		(dd/mm/yyyy) (dd/mm/yyyy)			
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Sector Diagnostic: Opportunities and Challenges to Investment in Egypt's Data Centre Sector.	<ul style="list-style-type: none"> <li>- Senior Team Lead</li> <li>- Senior Expert</li> <li>- An Economic / financial specialist</li> <li>- A legal or regulatory specialist</li> <li>- A local expert</li> </ul>	4 Months	1Q 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 150,000	16/10/2025	14/11/2025
A Preparatory Policy Mapping for Inclusive and Socially Responsible Procurement (ISRP) in the Western Balkans Six (WB6) Region	<ul style="list-style-type: none"> <li>- Team Leader / Senior Procurement Expert</li> <li>- Legal Expert</li> <li>- Institutional Capacity Building / Training Expert</li> <li>- Stakeholder Engagement Specialist</li> </ul>	24 Months	Oct-25	Charlotte Vaughan shawc@ebrd.com	EUR 290,000	09/10/2025	17/11/2025
Assessment of Storage Implementation into the Power System of Montenegro.	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Senior Energy Specialist</li> <li>- Junior Energy Specialist</li> <li>- Local Energy Expert</li> </ul>	7 Months	Dec-25	Umut Kojekova e-mail: kojekovu@ebrd.com	EUR 105,000	21/10/2025	18/11/2025
<i>New clos date</i> Electricity Sector Low Carbon Pathway in Tunisia	<ul style="list-style-type: none"> <li>- Project manager</li> <li>Senior Energy expert(s)</li> <li>Senior Management and corporate finance expert (s),</li> </ul>	18 Months	1Q 2026	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 600,000	17/10/2025	21/11/2025
Diagnostic Study on Enhancing Value-Added Production and Export in Morocco and Tunisia's Natural Cosmetics & Medicinal Plants Sector	<ul style="list-style-type: none"> <li>International Economist</li> <li>International Sector Experts</li> <li>Local Sector Expert in Morocco or Tunisia</li> <li>Local Project Manager in Morocco or Tunisia</li> </ul>	12 Months	1Q 2026	Rachel Fitzjohn fitzjohr@ebrd.com	EUR 118,000	20/10/2025	24/11/2025
<i>New clos date</i> Kazakhstan: Pre-Feasibility Study for the Establishment of a National Geochemical, Trade and Metallurgical Laboratory	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Design &amp; Engineering Lead</li> <li>- Utility Design Engineer</li> <li>- Geochemistry, Trade and mineral Processing Laboratory Specialist</li> </ul>	5 Months	Sep-25	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 450,000	20/10/2025	24/11/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New clos date	Lender's Technical Advisory - Technical Due diligence and construction supervision	<ul style="list-style-type: none"> <li>- Lead Consultant / Project Manager</li> <li>- Lead Civil Engineer / Technical Specialist</li> <li>- Civil Engineer / Technical Specialist</li> <li>- Finicial Expert</li> <li>- Healthcare Facilities Expert</li> </ul>	38 Months	01-Dec-25	Dijana T. Kasapovic toljajkd@ebrd.com	USD 249,815	03/11/2025	26/11/2025
	Egypt - Strategic Environmental and Social Assessment (SESA) and Cumulative Impact Assessment (CIA)	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Project Manager</li> <li>- Wind wildlife Expert</li> <li>- Biodiversity Statistician</li> <li>- GIS Expert</li> </ul>	12 Months	4Q 2025	Rachel Fitzjohn fitzjohr@ebrd.com	EUR 1,000,000	05/11/2025	26/11/2025
New clos date	Enhancing ESG Standards and Advancing Decarbonisation Across Vodafone Romania's Supply Chain	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Key Expert - Monitoring, Reporting and Verification (MRV) Specialist</li> <li>- Subject Matter Expert</li> </ul>	60 Months	4Q 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	28/10/2025	28/11/2025
New clos date	Baljuvon – Sari Khosor Road – Environmental and Social Impact Assessment	<ul style="list-style-type: none"> <li>- Project manager</li> <li>- Senior Environmental Expert</li> <li>- Senior Biodiversity Expert(s)</li> <li>- Senior Health and Saftey Expert</li> <li>- Senior Social, Gender and Resettlement Specialist(s)</li> </ul>	6 Months	1Q2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 414,450	30/10/2025	28/11/2025
	Jordan Schools PPP – Commercial and Financial Consultant	<ul style="list-style-type: none"> <li>- International Commercial Expert</li> <li>- Local Commercial and Finacial Expert</li> <li>- Non-Key Commercial and Financial Experts</li> </ul>	36 Months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 425,000	31/10/2025	28/11/2025
	Jordan Schools PPP– Legal Consultant	Reviewing available information; Legal due diligence;	36 Months	4Q 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 750,000	31/10/2025	28/11/2025
	Jordan Schools PPP– Technical, Environmental and Social Consultant	<ul style="list-style-type: none"> <li>- Lead Technical Expert</li> <li>- Local Technical Expert</li> <li>- Lead Environmental Expert</li> <li>- Lead Social Expert</li> <li>- Non-Key Technical Expert</li> </ul>	36 Months	Q4 2025	Maksimovic Nikola e-mail: maksimon@ebrd.com	EURO 550,000	31/10/2025	28/11/2025
	Kosovo: Digitalising Services of the Kosovo Chamber of Commerce.	<ul style="list-style-type: none"> <li>- Digital Transformation Specialist and Project Manager (Team Leader)</li> <li>- Business Process and Trade Facilitation Expert</li> <li>- Software Architect / Lead Developer</li> <li>- Training and Capacity Building Expert</li> </ul>	12 Months	q1 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 250,000	06/11/2025	28/11/2025

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Support for the Implementation of the Corporate Governance Action Plan of CEDIS	<ul style="list-style-type: none"> <li>- Project Manager / Coordinator</li> <li>- Senior Corporate Governance (SOS) Expert</li> <li>- Local Strategy and Corporate Expert</li> <li>- Senior Legal Expert</li> </ul>	24 Months	Jan-25	Viv Headlam e-mail: lewishev@ebrd.com	EUR 150,000	21/10/2025	03/12/2025