

## Bank-led Consultancy Services

Months						(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Tajikistan: Dangara, Bokhtar and Yavan Water - Corporate Development Support	<ul style="list-style-type: none"><li>- International Project Manager - Technical Expert</li><li>- Local Project Manager / Technical Expert</li><li>- Water Supply experts</li><li>- Finance Expert</li><li>- Local Finance Expert</li><li>- Billing System Expert</li><li>- Environmental and Health and Safety Expert</li><li>- Social and Gender Expert</li><li>- Legal Expert</li><li>- SPP and Communications Expert</li><li>- Pool of Local Experts</li></ul>	30 Months	Q1 2026	Isida Konomi e-mail: konomiii@ebrd.com	EUR 450,000	01/12/2025	16/01/2026
Tunisia Youth in Business Programme - Technical Cooperation Programme (Enda Pilot and YiB Programme PFIs)	<ul style="list-style-type: none"><li>- Project Manager</li><li>- Expert in inclusive financing for youth entrepreneurship</li><li>- Expert in non-financial services provision</li><li>- Expert in digital delivery of financial provision</li><li>- Expert in digital delivery of financial services</li><li>- Expert in communications and marketing</li><li>- Expert in MSME banking</li><li>- Pool of local banking experts</li></ul>	60 Months	Q1 2026	Doreen Menyad e-mail: menyad@ebrd.com	EUR 1,000,000	03/12/2025	16/01/2026
Romania Offshore Wind Zoning: Study for the Identification and Delimitation of Maritime Perimeters for Offshore Wind Energy Development in Romania's Black Sea Sector	<ul style="list-style-type: none"><li>- Team Leader</li><li>- International and Legal GIS Expert</li><li>- Environmental &amp; Social Expert(s)</li><li>- International and Local Legal Expert(s)</li><li>- Financial/Economic Expert</li><li>- Planning Expert(s)</li><li>- Technical Expert(s)</li></ul>	4 Months		Isida Konomi e-mail: konomiii@ebrd.com	EUR 850,000	12/12/2025	16/01/2026
Armenia Regional Solid Waste Project - Project Feasibility Assessment.	- to be provided at the next stage of procurement	TBC	Q1 26	Rachel Fitzjohn fitzjohnr@ebrd.com	TBC	22/12/2025	20/01/2026

New closing date

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Bosnia and Herzegovina: Tuzla Canton Green Cities Action Plan (GCAP)	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Local Project Coordinator</li> <li>- Water and Wastewater Specialist (GCAP module lead)</li> <li>- Climate Change Mitigation Specialist</li> <li>- Solid Waste Management Specialist</li> <li>- Energy Specialist</li> <li>- Buildings Specialist</li> <li>- Urban Transport Specialist</li> <li>- Climate Change Adaptation and Resilience Specialist</li> </ul>	18 Months	Jan-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 350,000	05/12/2025	23/01/2026
Market Study: Telecoms, Digital Infrastructure and Technology Sectors in EBRD new Countries of Operations in Sub-Saharan Africa (SSA)	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Senior Expert in SAA digital infrastructure and technology markets</li> <li>- Legal/Regulatory Specialist</li> <li>- Pool of Senior Consultants (3)</li> <li>- Pool of Junior Consultants (3)</li> <li>- Country-level Experts</li> </ul>	10-12 Weeks	Jan-26	Rachel Fitzjohn fitzjohnr@ebrd.com	Confidential	09/12/2025	23/01/2026
Armenia: Yerevan Solid Waste – Environmental and Social Impact Assessment (ESIA)	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Environmental Specialist</li> <li>- Contaminated Land and Hydrogeology Specialist</li> <li>- Social Specialist(s)</li> <li>- Resettlement Specialist</li> </ul>	28 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 230,000	09/12/2025	23/01/2026
Morocco Decarbonisation and Climate Resilience Programme - Verification Consultant	<ul style="list-style-type: none"> <li>- Lead Verification Engineer / Project Manager</li> <li>- Pool of Engineers</li> </ul>	60 Months	Q1 26	Doreen Menya e-mail: menyad@ebrd.com	EUR 900,000	15/12/2025	23/01/2026
Türkiye: Digital Transformation Financing Facility - Programme Consultant	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Senior Expert</li> <li>- Junior Experts</li> </ul>	36 Months	Feb-26	Aleksandra Lewandowska e-mail: lewandoA@ebrd.com	EUR 600,000	12/12/2025	09/01/2026
Tunisia: Green Economy Financing Facility (GEFF TUNISIA, “the Facility”) - Verification Consultant	<ul style="list-style-type: none"> <li>- Lead Verification Dengineer</li> <li>- Pool of Local Engineer</li> </ul>	60 Months	Feb-26	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 304,107	09/12/2025	26/01/2026
North Macedonia, Miravci Wind Power Project	<ul style="list-style-type: none"> <li>- Team Leader / Technical Expert</li> <li>- Wind Measurement Expert</li> <li>- Wind Energy Yield Expert</li> </ul>	15 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 200,000	05/01/2026	28/01/2026
Jordan: Support for the implementation of wind, solar PV and battery energy storage system	<ul style="list-style-type: none"> <li>- Team Leader and PPP Expert</li> <li>- Technical Experts</li> <li>- Lead Legal expert</li> <li>- Local Legal expert</li> <li>- Environmental expert</li> <li>- Social expert</li> <li>- Financial and Commercial expert</li> </ul>	48 Months	Q1-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 3,000,000	07/01/2026	28/01/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Egypt: Technical and operational management consultancy for the Investment Plan (IP) under the CIF Industry Decarbonisation Programme	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Industry expert</li> <li>- Local economic expert</li> </ul>	10 Months	Q2-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	USD 175,000	07/01/2026	28/01/2026
	Enlargement Expert for the State Chancellery as part of the RST Programme in Moldova		12 Months	Jan-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com		17/12/2025	26/12/2025
	North Macedonia, Miravci Wind Power Project	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Environmental Expert</li> <li>- Biodiversity Expert</li> <li>- Health and Safety Expert</li> <li>- Social Expert</li> <li>- Other Experts</li> </ul>	18 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 225,000	06/01/2026	29/01/2026
	Supporting Human Capital Development in Venture Capital		12 Months	01-Jan-26	Viv Headlam e-mail: lewishev@ebrd.com	EUR 125,000	14/11/2025	30/01/2026
New Close Date	Armenia: Yerevan Solid Waste - Project Feasibility Assessment	<ul style="list-style-type: none"> <li>- Project Manager/Team Leader</li> <li>- Solid Waste Expert(s)</li> <li>- Contract Management/Procurement Experts</li> <li>- Legal and institutional Expert(s)</li> <li>- Climate change/Green finance specialist</li> <li>- Social/Gender Expert</li> <li>- Economist/financial specialist</li> <li>- Public Investment Management (“PIM”) expert (local)</li> <li>- Local Experts</li> </ul>	22 Weeks	Q1 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 450,000	12/12/2025	30/01/2026
	Albania, Preparation of a Resettlement Plan (RP) for “Reconstruction of Durres-Rrogozhine Railway Line” project.	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Resettlement and Social Specialist(s)</li> <li>- Independent Valuator(s)</li> <li>- Rail Safety Expert</li> <li>- Local Surveyor(s)</li> <li>- Other subject matter experts in land-based livelihood restoration</li> </ul>	5 Months	Jan-26	Isaac Okeke okekei@ebrd.com	EUR 110,000	22/12/2025	12/01/2026
New Close Date	Croatia: Split Water and Wastewater Corporate Development Programme	<ul style="list-style-type: none"> <li>- Project Manager/Team Leader</li> <li>- Utility Expert</li> <li>- FOPIP Expert</li> <li>- Digital Transformation Expert</li> <li>- Corporate/Organisational Development Expert</li> <li>- Environmental and Social Expert</li> </ul>	20 Months	Mar-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 239,000	17/12/2025	30/01/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Azerbaijan: Baku Integrated Drinking Water Supply Project - Feasibility Study.	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Water Resources Planning Expert</li> <li>- Water Supply and Treatment Engineer</li> <li>- Infrastructure Engineer(s)</li> <li>- Procurement Expert / Contract Engineer</li> <li>- Environmental Specialist</li> <li>- Climate Change Mitigation and Adaptation Specialist</li> <li>- Social Specialist</li> <li>- Health and Safety Specialist</li> <li>- Financial and Economic Expert</li> <li>- Cybersecurity Expert</li> </ul>	22 Weeks	Q1 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 600,000	17/12/2025	30/01/2026
THE REPUBLIC OF NORTH MACEDONIA - TECHNICAL ASSISTANCE FOR OPERATIONALIZING TRANSFER TOOLS IN BANK RESOLUTION	<ul style="list-style-type: none"> <li>- Project Manager/Team Leader</li> <li>- Regulatory and Financial sector expert(s)</li> <li>- Legal expert(s)</li> </ul>	12 Months	Feb-26	Larissa Gosling goslingl@ebrd.com	EUR 175,000	12/01/2026	02/02/2026
Regional: EBRD Trade Facilitation Programme (TFP) Technical Cooperation (TC) Framework Workshop and Multi-PB Advisory Services– Green TFP	<ul style="list-style-type: none"> <li>- Project Manager (Team Leader)</li> <li>- Lead Technical Expert (Lead Engineer)</li> <li>- Deputy Technical Expert</li> </ul>	38 Months	Jan-26		EUR 550,000	08/01/2026	04/02/2026
Women Led Coal Transition (WOLCOT) Platform North Macedonia	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Dender and Inclusive Expertise</li> </ul>	18 Months	Jan-26	Charlotte Vaughan shawc@ebrd.com	USD 150,00	10/12/2025	06/02/2026
Kosovo: Regional Cities Bus Improvement Programme Sustainable Infrastructure Group	<ul style="list-style-type: none"> <li>- Team Leader / Public Transport Specialist</li> <li>- Local Team Leader</li> <li>- Senior Bus Operations Specialist</li> <li>- Senior Electric Bus Specialist</li> <li>- Energy Specialist</li> <li>- Ticketing/RTI Specialist</li> </ul>	10 Months	Dec-25	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 499,950	18/12/2025	06/02/2026
North Macedonia, ESM BESS Feasibility Study	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Contract/Procurement Engineers</li> <li>- Environmental and social Specialist</li> <li>- Social Specialist</li> <li>- Climate Change Mitigation</li> <li>- Health and Safety</li> <li>- Economic and Financial Specialist</li> <li>- Energy Market Specialist</li> <li>- Technical Expert</li> <li>- Legal and regulatory expert</li> </ul>	6 Months	Mar-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 800,00	08/01/2026	06/02/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Egypt - Assistance with Insurance Sector Reform	- Consultancy with track record in EU's Solvency II and IAIS's ICPs and ICS.	6 Months	Q1 26	Larissa Gosling goslingl@ebrd.com	EUR 250,000	12/01/2026	06/02/2026
Tunisia: Telecommunications Sector Regulatory Reform	- Team Leader - Specialist (legal/regulatory) - Specialist (institutional capacity building) - Specialist (TMT business models) - Advisor in Telecommunications Law, Regulation and Competition in Tunisia	24 Months	Feb/Mar 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 450,000	12/01/2026	12/02/2026
Zagreb urban transport modernisation and mobility project	- Project Manager - Urban Mobility Specialist - Traffic/Municipal Engineer - Transport Economist - Civil/Building Engineer - Climate Change Mitigation and Adaptation Specialist - Social Specialist - Municipal Engineer - Active Mobility/Wayfinding Specialist - Road Safety Specialist - Electric Mobility Specialist - ITS Expert - Contract/Procurement Engineer - CAD-GIS Specialist - Urban Landscaping/Architect Specialist	4 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 150,000	15/01/2026	19/02/2026