

Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy)	(dd/mm/yyyy)
		Duration	Start date			Publication date	Closing date
Bosnia and Herzegovina: Tuzla Canton Green Cities Action Plan (GCAP)	<ul style="list-style-type: none"> - Team Leader - Local Project Coordinator - Water and Wastewater Specialist (GCAP module lead) - Climate Change Mitigation Specialist - Solid Waste Management Specialist - Energy Specialist - Buildings Specialist - Urban Transport Specialist - Climate Change Adaptation and Resilience Specialist 	18 Months	Jan-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 350,000	05/12/2025	23/01/2026
Market Study: Telecoms, Digital Infrastructure and Technology Sectors in EBRD new Countries of Operations in Sub-Saharan Africa (SSA)	<ul style="list-style-type: none"> - Team Leader - Senior Expert in SAA digital infrastructure and technology markets - Legal/Regulatory Specialist - Pool of Senior Consultants (3) - Pool of Junior Consultants (3) - Country-level Experts 	10-12 Weeks	Jan-26	Rachel Fitzjohn fitzjohn@ebrd.com	Confidential	09/12/2025	23/01/2026
Armenia: Yerevan Solid Waste – Environmental and Social Impact Assessment (ESIA)	<ul style="list-style-type: none"> - Project Manager - Environmental Specialist - Contaminated Land and Hydrogeology Specialist - Social Specialist(s) - Resettlement Specialist 	28 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 230,000	09/12/2025	23/01/2026
Morocco Decarbonisation and Climate Resilience Programme - Verification Consultant	<ul style="list-style-type: none"> - Lead Verification Engineer / Project Manager - Pool of Engineers 	60 Months	Q1 26	Doreen Menya e-mail: menyad@ebrd.com	EUR 900,000	15/12/2025	23/01/2026
Tunisia: Green Economy Financing Facility (GEFF TUNISIA, “the Facility”) - Verification Consultant	<ul style="list-style-type: none"> - Lead Verification Dengineer - Pool of Local Engineer 	60 Months	Feb-26	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 304,107	09/12/2025	26/01/2026
Supporting Human Capital Development in Venture Capital		12 Months	01-Jan-26	Viv Headlam e-mail: lewishev@ebrd.com	EUR 125,000	14/11/2025	30/01/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Armenia: Yerevan Solid Waste - Project Feasibility Assessment	<ul style="list-style-type: none"> - Project Manager/Team Leader - Solid Waste Expert(s) - Contract Management/Procurement Experts - Legal and institutional Expert(s) - Climate change/Green finance specialist - Social/Gender Expert - Economist/financial specialist - Public Investment Management (“PIM”) expert (local) - Local Experts 	22 Weeks	Q1 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 450,000	12/12/2025	30/01/2026
Croatia: Split Water and Wastewater Corporate Development Programme	<ul style="list-style-type: none"> - Project Manager/Team Leader - Utility Expert - FOPIP Expert - Digital Transformation Expert - Corporate/Organisational Development Expert - Environmental and Social Expert 	20 Months	Mar-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 239,000	17/12/2025	30/01/2026
Azerbaijan: Baku Integrated Drinking Water Supply Project - Feasibility Study	<ul style="list-style-type: none"> - Project Manager - Water Resources Planning Expert - Water Supply and Treatment Engineer - Infrastructure Engineer(s) - Procurement Expert / Contract Engineer - Environmental Specialist - Climate Change Mitigation and Adaptation Specialist - Social Specialist - Health and Safety Specialist - Financial and Economic Expert - Cybersecurity Expert 	22 Weeks	Q1 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 600,000	17/12/2025	30/01/2026
THE REPUBLIC OF NORTH MACEDONIA - TECHNICAL ASSISTANCE FOR OPERATIONALIZING TRANSFER TOOLS IN BANK RESOLUTION	<ul style="list-style-type: none"> - Project Manager/Team Leader - Regulatory and Financial sector expert(s) - Legal expert(s) 	12 Months	Feb-26	Larissa Gosling goslingl@ebrd.com	EUR 175,000	12/01/2026	02/02/2026
Egypt: Technical and operational management consultancy for the Investment Plan (IP) under the CIF Industry Decarbonisation Programme	<ul style="list-style-type: none"> - Project Manager - Industry expert - Local economic expert 	10 Months	Q2-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	USD 175,000	07/01/2026	04/02/2026

New
Close
Date

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New Close Date	Regional: EBRD Trade Facilitation Programme (TFP) Technical Cooperation (TC) Framework Workshop and Multi-PB Advisory Services– Green TFP	<ul style="list-style-type: none"> - Project Manager (Team Leader) - Lead Technical Expert (Lead Engineer) - Deputy Technical Expert 	38 Months	Jan-26		EUR 550,000	08/01/2026	04/02/2026
	North Macedonia, Miravci Wind Power Project	<ul style="list-style-type: none"> - Project Manager - Environmental Expert - Biodiversity Expert - Health and Safety Expert - Social Expert - Other Experts 	18 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 225,000	06/01/2026	05/02/2026
	Women Led Coal Transition (WOLCOT) Platform North Macedonia	<ul style="list-style-type: none"> - Team Leader - Dender and Inclusive Expertise 	18 Months	Jan-26	Charlotte Vaughan shawc@ebrd.com	USD 150,00	10/12/2025	06/02/2026
	Kosovo: Regional Cities Bus Improvement Programme Sustainable Infrastructure Group	<ul style="list-style-type: none"> - Team Leader / Public Transport Specialist - Local Team Leader - Senior Bus Operations Specialist - Senior Electric Bus Specialist - Energy Specialist - Ticketing/RTI Specialist 	10 Months	Dec-25	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 499,950	18/12/2025	06/02/2026
	Egypt - Assistance with Insurance Sector Reform	<ul style="list-style-type: none"> - Consultancy with track record in EU's Solvency II and IAIS's ICPs and ICS. 	6 Months	Q1 26	Larissa Gosling goslingl@ebrd.com	EUR 250,000	12/01/2026	06/02/2026
New Close Date	Ukraine: Advisory Services for the Improvement of Ukrhydroenergo's (UHE's) Environmental, Social and Governance (ESG) Practices	<ul style="list-style-type: none"> - Project Manager - ESG - Governance Expert(s) - ESG - Environmental/Climate Change Expert - ESG - Social Expert(s) - Risk Management Expert(s) - Local Expert(s) - Hydropower Energy Expert(s) - Analyst(s) - Capacity Building Expert(s) - Translator 	12 Months	Mar-26	PODD Advisor Viv Headlam e-mail: lewishev@ebrd.com	EUR 330,000	16/01/2026	06/02/2026
	Jordan: Support for the implementation of wind, solar PV and battery energy storage system	<ul style="list-style-type: none"> - Team Leader and PPP Expert - Technical Experts - Lead Legal expert - Local Legal expert - Environmental expert - Social expert - Financial and Commercial expert 	48 Months	Q1-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 3,000,000	07/01/2026	09/02/2026

New
Close
Date

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
North Macedonia: Miravci Wind Power Project	<ul style="list-style-type: none"> - Team Leader / Technical Expert - Wind Measurement Expert - Wind Energy Yield Expert 	15 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 200,000	05/01/2026	11/02/2026
Tunisia: Telecommunications Sector Regulatory Reform	<ul style="list-style-type: none"> - Team Leader - Specialist (legal/regulatory) - Specialist (institutional capacity building) - Specialist (TMT business models) - Advisor in Telecommunications Law, Regulation and Competition in Tunisia 	24 Months	Feb/Mar 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 450,000	12/01/2026	12/02/2026
MONGOLIA: Songino-Darkhan Transmission Line - Environmental and Social Impact Assessment (ESIA)	<ul style="list-style-type: none"> - Project manager - Environmental specialist - Health and safety specialist - Social specialist(s) - Biodiversity specialist (ornithologist) 	12 Months	Feb-26	Isaac Okeke e-mail: okekei@ebrd.com	EUR 400,000	21/01/2026	18/02/2026
Turkey: Mersin Green City Action Plan	<ul style="list-style-type: none"> - Team Leader - Local Project Coordinator - Stakeholder Engagement Expert - Water and Wastewater Specialist - Marine & Coastal Environment Specialist - Solid Waste Management Specialist - Urban Transport Specialist - Energy and Buildings Specialist 	18 Months	Q1 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 350,000	21/01/2026	18/02/2026
Croatia: Zagreb urban transport modernisation and mobility project	<ul style="list-style-type: none"> - Project Manager - Urban Mobility Specialist - Traffic/Municipal Engineer - Transport Economist - Civil/Building Engineer - Climate Change Mitigation and Adaptation Specialist - Social Specialist - Municipal Engineer - Active Mobility/Wayfinding Specialist - Road Safety Specialist - Electric Mobility Specialist - ITS Expert - Contract/Procurement Engineer - CAD-GIS Specialist - Urban Landscaping/Architect Specialist 	4 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 150,000	15/01/2026	19/02/2026