

Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
Mongolia: Songino-Darkhan Transmission Line - Environmental and Social Impact Assessment (ESIA)	<ul style="list-style-type: none"> - Project manager - Environmental specialist - Health and safety specialist - Social specialist(s) - Biodiversity specialist (ornithologist) 	12 Months	Feb-26	Isaac Okeke e-mail: okekei@ebrd.com	EUR 400,000	21/01/2026	18/02/2026
Egyptian Sustainable Aviation Fuel Company - Certification Support	<ul style="list-style-type: none"> - Team Leader - ISCC Certificartion Expert 			Olga Lucas email; lucaso@ebrd.com	EUR 125,000	28/01/2026	18/02/2026
North Macedonia, ESM BESS Feasibility Study	<ul style="list-style-type: none"> - Project Manager - Contract/Procurement Engineers - Environmental and social Specialist - Social Specialist - Climate Change Mitigation - Health and Safety - Economic and Financial Specialist - Energy Market Specialist - Technical Expert - Legal and regulatory expert 	6 Months	Mar-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 800,00	08/01/2026	20/02/2026
Tunisia: Project Implementation Consultant for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> - Procurement and Contract Expert - Technical Expert in Mining and Extraction - Finance and Disbursement Specialist - International Project Manager and environmental expert - International ESMS expert - Social expert - Stakeholder engagement expert - Project Manager (OSH) - International Mining H&S Expert - International OSHManagement System Expert - Pool of International E&S Experts - Pool of Local E&S Experts - Local OSH Adviser – Field Technical/Training - Local OSH Adviser – Mining & Legal Knowledge 	36 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com		29/01/2026	20/02/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New Close Date	Jordan: Support for the implementation of wind, solar PV and battery energy storage system	<ul style="list-style-type: none"> - Team Leader and PPP Expert - Technical Experts - Lead Legal expert - Local Legal expert - Environmental expert - Social expert - Financial and Commercial expert 	48 Months	Q1-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 3,000,000	07/01/2026	23/02/2026
	Tunisia: Programme Coordinator for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> - Project Coordinator 	36 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com		02/02/2026	23/02/2026
New Close Date	Croatia: Zagreb urban transport modernisation and mobility project	<ul style="list-style-type: none"> - Project Manager - Urban Mobility Specialist - Traffic/Municipal Engineer - Transport Economist - Civil/Building Engineer - Climate Change Mitigation and Adaptation Specialist - Social Specialist - Municipal Engineer - Active Mobility/Wayfinding Specialist - Road Safety Specialist - Electric Mobility Specialist - ITS Expert - Contract/Procurement Engineer - CAD-GIS Specialist - Urban Landscaping/Architect Specialist 	4 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 150,000	15/01/2026	24/02/2026
	Turkey: Mersin Green City Action Plan	<ul style="list-style-type: none"> - Team Leader - Local Project Coordinator - Stakeholder Engagement Expert - Water and Wastewater Specialist - Marine & Coastal Environment Specialist - Solid Waste Management Specialist - Urban Transport Specialist - Energy and Buildings Specialist 	18 Months	Q1 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 350,000	21/01/2026	25/02/2026
	Tunisia: Telecommunications Sector Regulatory Reform	<ul style="list-style-type: none"> - Team Leader - Specialist (legal/regulatory) - Specialist (institutional capacity buliding) - Specialist (TMT business models) - Advisor in Telecommunications Law, Regulation and Competition in Tunisia 	24 Months	Feb/Mar 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 450,000	12/01/2026	26/02/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New Close Date	Türkiye: A Low Carbon and Climate Resilient Pathway for the Ceramic Sector	<ul style="list-style-type: none"> - Project Director - Local Project Manager - Technical Expert(s) - Climate policy Expert(s) - Local Experts - Social Expert - ESG / Sustainability Expert 	7 Months	Q1 2026	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 250,000	26/01/2026	02/03/2026
New Close Date	Türkiye: A Low Carbon and Climate Resilient Pathway for the Glass Sector	<ul style="list-style-type: none"> - Project Director - Local Project Manager - Technical Expert(s) - Climate policy Expert(s) - Local Experts - Social Expert - ESG / Sustainability Expert 	7 Months	Q1 2026	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 250,000	26/01/2026	02/03/2026
	Uzbekistan: Transaction Advisor for the Samarkand Drinking Water and Wastewater Systems PP	<ul style="list-style-type: none"> - Transaction Advisor / Team Leader / Commercial Lead - Technical Expert - Local Technical Expert - International Legal Expert - Local Legal Expert - Financial Expert - Environmental Expert - Social Expert 	24 Months	Mar-26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 1,100,000	10/02/2026	03/03/2026
	Georgia: Tegeta Motors - CGAP Implementation	<ul style="list-style-type: none"> - Team Leader - Corporate Governance Expert - Local Legal Expert - Internal Control Expert 	20 Months	Apr-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 125,940	03/02/2026	04/03/2026
	Azerbaijan: Shaki Water and Wastewater Project – Heritage Impact Assessment (HIA)	<ul style="list-style-type: none"> - Project Manager - Landscape Architect - Historical Archaeologists - Conservation/Heritage Architect - Historical Researcher - Social Specialist 	3 Months	Q1 26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR120,000	12/02/2026	05/03/2026
	Croatia REMA Energt Storage; Development of a support scheme for stationary energy storage capacities in Croatia	<ul style="list-style-type: none"> - Team Leader - Technical Expert - International Legal Expert(s) - Local Legal Expert - Financial/Economic Expert - Local Environmental and Social Expert 	18 Months	Apr-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,000,000	09/02/2026	06/03/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Armenia: Regional Solid Waste - Project Feasibility Assessment	<ul style="list-style-type: none"> - Project Manager - Solid Waste Expert(s) - Contract Management/Procurement Expert - Legal and institutional Expert(s) - Climate Change/Green Financial Specialist - Social/Gender Expert - Economist/Financial Specialist - Public Investment Management Expert Local - Local Expert 	12 Months	Q1 26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 1,100,000	10/02/2026	10/03/2026
Montenegro: Enhanced Corporate Development Programme (CDP) and Corporate Governance Action Plan (CGAP) for Monteput	<ul style="list-style-type: none"> - Project Coordinator - ECDP Team Leader / Road Sector Expert - Road Sector Cost and Efficiency Expert - Business and Financial Modelling Expert - Asset Management and Maintenance Expert - CGAP Team Leader / Senior Corporate Governance Expert - Senior Responsible Business Conduct Expert - Local/Regional Strategy and Corporate Governace Expert - Senior Social Legal Expert - Road Safety Specialist(s) 	24 Months	Apr-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 500,000	28/01/2026	25/03/2026