

## Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy)	(dd/mm/yyyy)
		Duration	Start date			Publication date	Closing date
Armenia: Yerevan Solid Waste - Project Feasibility Assessment	<ul style="list-style-type: none"> <li>- Project Manager/Team Leader</li> <li>- Solid Waste Expert(s)</li> <li>- Contract Management/Procurement Experts</li> <li>- Legal and institutional Expert(s)</li> <li>- Climate change/Green finance specialist</li> <li>- Social/Gender Expert</li> <li>- Economist/financial specialist</li> <li>- Public Investment Management (“PIM”) expert (local)</li> <li>- Local Experts</li> </ul>	22 Weeks	Q1 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 450,000	12/12/2025	30/01/2026
Croatia: Split Water and Wastewater Corporate Development Programme	<ul style="list-style-type: none"> <li>- Project Manager/Team Leader</li> <li>- Utility Expert</li> <li>- FOPIP Expert</li> <li>- Digital Transformation Expert</li> <li>- Corporate/Organisational Development Expert</li> <li>- Environmental and Social Expert</li> </ul>	20 Months	Mar-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 239,000	17/12/2025	30/01/2026
Azerbaijan: Baku Integrated Drinking Water Supply Project - Feasibility Study	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Water Resources Planning Expert</li> <li>- Water Supply and Treatment Engineer</li> <li>- Infrastructure Engineer(s)</li> <li>- Procurement Expert / Contract Engineer</li> <li>- Environmental Specialist</li> <li>- Climate Change Mitigation and Adaptation Specialist</li> <li>- Social Specialist</li> <li>- Health and Safety Specialist</li> <li>- Financial and Economic Expert</li> <li>- Cybersecurity Expert</li> </ul>	22 Weeks	Q1 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 600,000	17/12/2025	30/01/2026
Republic of North Macedonia - Technical Assistance for Operationalizing Transfer Tools in Bank Resolution	<ul style="list-style-type: none"> <li>- Project Manager/Team Leader</li> <li>- Regulatory and Financial sector expert(s)</li> <li>- Legal expert(s)</li> </ul>	12 Months	Feb-26	Larissa Gosling goslingl@ebrd.com	EUR 175,000	12/01/2026	02/02/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Egypt: Technical and operational management consultancy for the Investment Plan (IP) under the CIF Industry Decarbonisation Programme	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Industry expert</li> <li>- Local economic expert</li> </ul>	10 Months	Q2-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	USD 175,000	07/01/2026	04/02/2026
Regional: EBRD Trade Facilitation Programme (TFP) Technical Cooperation (TC) Framework Workshop and Multi-PB Advisory Services– Green TFP	<ul style="list-style-type: none"> <li>- Project Manager (Team Leader)</li> <li>- Lead Technical Expert (Lead Engineer)</li> <li>- Deputy Technical Expert</li> </ul>	38 Months	Jan-26		EUR 550,000	08/01/2026	04/02/2026
North Macedonia, Miravci Wind Power Project	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Environmental Expert</li> <li>- Biodiversity Expert</li> <li>- Health and Safety Expert</li> <li>- Social Expert</li> <li>- Other Experts</li> </ul>	18 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 225,000	06/01/2026	05/02/2026
Women Led Coal Transition (WOLCOT) Platform North Macedonia	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Dender and Inclusive Expertise</li> </ul>	18 Months	Jan-26	Charlotte Vaughan shawc@ebrd.com	USD 150,00	10/12/2025	06/02/2026
Kosovo: Regional Cities Bus Improvement Programme Sustainable Infrastructure Group	<ul style="list-style-type: none"> <li>- Team Leader / Public Transport Specialist</li> <li>- Local Team Leader</li> <li>- Senior Bus Operations Specialist</li> <li>- Senior Electric Bus Specialist</li> <li>- Energy Specialist</li> <li>- Ticketing/RTI Specialist</li> </ul>	10 Months	Dec-25	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 499,950	18/12/2025	06/02/2026
Egypt - Assistance with Insurance Sector Reform	<ul style="list-style-type: none"> <li>- Consultancy with track record in EU's Solvency II and IAIS's ICPs and ICS.</li> </ul>	6 Months	Q1 26	Larissa Gosling goslingl@ebrd.com	EUR 250,000	12/01/2026	06/02/2026
Ukraine: Advisory Services for the Improvement of Ukrhydroenergo's (UHE's) Environmental, Social and Governance (ESG) Practices	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- ESG - Governance Expert(s)</li> <li>- ESG - Environmental/Climate Change Expert</li> <li>- ESG - Social Expert(s)</li> <li>- Risk Management Expert(s)</li> <li>- Local Expert(s)</li> <li>- Hydropower Energy Expert(s)</li> <li>- Analyst(s)</li> <li>- Capacity Building Expert(s)</li> <li>- Translator</li> </ul>	12 Months	Mar-26	PODD Advisor Viv Headlam e-mail: lewishev@ebrd.com	EUR 330,000	16/01/2026	06/02/2026

New  
Close  
Date

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Jordan: Support for the implementation of wind, solar PV and battery energy storage system	<ul style="list-style-type: none"> <li>- Team Leader and PPP Expert</li> <li>- Technical Experts</li> <li>- Lead Legal expert</li> <li>- Local Legal expert</li> <li>- Environmental expert</li> <li>- Social expert</li> <li>- Financial and Commercial expert</li> </ul>	48 Months	Q1-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 3,000,000	07/01/2026	09/02/2026
Supporting Human Capital Development in Venture Capital		12 Months	01-Jan-26	Viv Headlam e-mail: lewishev@ebrd.com	EUR 125,000	14/11/2025	10/02/2026
North Macedonia: Miravci Wind Power Project	<ul style="list-style-type: none"> <li>- Team Leader / Technical Expert</li> <li>- Wind Measurement Expert</li> <li>- Wind Energy Yield Expert</li> </ul>	15 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 200,000	05/01/2026	11/02/2026
Türkiye: A Low Carbon and Climate Resilient Pathway for the Ceramic Sector	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Local Project Manager</li> <li>- Technical Expert(s)</li> <li>- Climate policy Expert(s)</li> <li>- Local Experts</li> <li>- Social Expert</li> <li>- ESG / Sustainability Expert</li> <li>-</li> </ul>	7 Months	Q1 2026	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 250,000	26/01/2026	16/02/2026
Türkiye: A Low Carbon and Climate Resilient Pathway for the Glass Sector	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Local Project Manager</li> <li>- Technical Expert(s)</li> <li>- Climate policy Expert(s)</li> <li>- Local Experts</li> <li>- Social Expert</li> <li>- ESG / Sustainability Expert</li> </ul>	7 Months	Q1 2026	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	EUR 250,000	26/01/2026	16/02/2026
Mongolia: Songino-Darkhan Transmission Line - Environmental and Social Impact Assessment (ESIA)	<ul style="list-style-type: none"> <li>- Project manager</li> <li>- Environmental specialist</li> <li>- Health and safety specialist</li> <li>- Social specialist(s)</li> <li>- Biodiversity specialist (ornithologist)</li> </ul>	12 Months	Feb-26	Isaac Okeke e-mail: okekei@ebrd.com	EUR 400,000	21/01/2026	18/02/2026
Turkey: Mersin Green City Action Plan	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Local Project Coordinator</li> <li>- Stakeholder Engagement Expert</li> <li>- Water and Wastewater Specialist</li> <li>- Marine &amp; Coastal Environment Specialist</li> <li>- Solid Waste Management Specialist</li> <li>- Urban Transport Specialist</li> <li>- Energy and Buildings Specialist</li> </ul>	18 Months	Q1 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 350,000	21/01/2026	18/02/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Egyptian Sustainable Aviation Fuel Company - Certification Support	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- ISCC Certification Expert</li> </ul>			Olga Lucas email: lucaso@ebrd.com	EUR 125,000	28/01/2026	18/02/2026
Croatia: Zagreb urban transport modernisation and mobility project	<ul style="list-style-type: none"> <li>- Project Manager - Urban Mobility Specialist</li> <li>- Traffic/Municipal Engineer</li> <li>- Transport Economist</li> <li>- Civil/Building Engineer</li> <li>- Climate Change Mitigation and Adaptation Specialist</li> <li>- Social Specialist</li> <li>- Municipal Engineer</li> <li>- Active Mobility/Wayfinding Specialist</li> <li>- Road Safety Specialist</li> <li>- Electric Mobility Specialist</li> <li>- ITS Expert</li> <li>- Contract/Procurement Engineer</li> <li>- CAD-GIS Specialist</li> <li>- Urban Landscaping/Architect Specialist</li> </ul>	4 Months	Feb-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 150,000	15/01/2026	19/02/2026
North Macedonia, ESM BESS Feasibility Study	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Contract/Procurement Engineers</li> <li>- Environmental and social Specialist</li> <li>- Social Specialist</li> <li>- Climate Change Mitigation</li> <li>- Health and Safety</li> <li>- Economic and Financial Specialist</li> <li>- Energy Market Specialist</li> <li>- Technical Expert</li> <li>- Legal and regulatory expert</li> </ul>	6 Months	Mar-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 800,00	08/01/2026	20/02/2026
Tunisia: Project Implementation Consultant for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- Procurement and Contract Expert</li> <li>- Technical Expert in Mining and Extraction</li> <li>- Finance and Disbursement Specialist</li> <li>- International Project Manager and environmental expert</li> <li>- International ESMS expert</li> <li>- Social expert</li> <li>- Stakeholder engagement expert</li> <li>- Project Manager (OSH)</li> <li>- International Mining H&amp;S Expert</li> <li>- International OSH Management System Expert</li> <li>- Pool of International E&amp;S Experts</li> <li>- Pool of Local E&amp;S Experts</li> <li>- Local OSH Adviser – Field Technical/Training</li> <li>- Local OSH Adviser – Mining &amp; Legal Knowledge</li> </ul>	36 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com		29/01/2026	20/02/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New Close Date	Tunisia: Telecommunications Sector Regulatory Reform	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Specialist (legal/regulatory)</li> <li>- Specialist (institutional capacity building)</li> <li>- Specialist (TMT business models)</li> <li>- Advisor in Telecommunications Law, Regulation and Competition in Tunisia</li> </ul>	24 Months	Feb/Mar 26	Isida Konomi e-mail: konomii@ebrd.com	EUR 450,000	12/01/2026	26/02/2026
	Montenegro: Enhanced Corporate Development Programme (CDP) and Corporate Governance Action Plan (CGAP) for Monteput	<ul style="list-style-type: none"> <li>- Project Coordinator</li> <li>- ECDP Team Leader / Road Sector Expert</li> <li>- Road Sector Cost and Efficiency Expert</li> <li>- Business and Financial Modelling Expert</li> <li>- Asset Management and Maintenance Expert</li> <li>- CGAP Team Leader / Senior Corporate Governance Expert</li> <li>- Senior Responsible Business Conduct Expert</li> <li>- Local/Regional Strategy and Corporate Governace Expert</li> <li>- Senior Social Legal Expert</li> <li>- Road Safety Specialist(s)</li> </ul>	24 Months	Apr-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 500,000	28/01/2026	25/03/2026