

Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
Croatia REMA Energy Storage; Development of a support scheme for stationary energy storage capacities in Croatia	<ul style="list-style-type: none"> - Team Leader - Technical Expert - International Legal Expert(s) - Local Legal Expert - Financial/Economic Expert - Local Environmental and Social Expert 	18 Months	Apr-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,000,000	09/02/2026	20/03/2026
Uzbekistan: Sarimay–Muruntau Transmission – Lender’s Monitoring Support	<ul style="list-style-type: none"> - Team leader - OHL expert - FIDIC contract expert - Environmental specialist - Engineers 	36 Months	Q1 2026	Isaac Okeke	EUR 113,750	03/03/2026	24/03/2026
Montenegro: Enhanced Corporate Development Programme (CDP) and Corporate Governance Action Plan (CGAP) for Monteput	<ul style="list-style-type: none"> - Project Coordinator - ECDP Team Leader / Road Sector Expert - Road Sector Cost and Efficiency Expert - Business and Financial Modelling Expert - Asset Management and Maintenance Expert - CGAP Team Leader / Senior Corporate Governance Expert - Senior Responsible Business Conduct Expert - Local/Regional Strategy and Corporate Governance Expert - Senior Social Legal Expert - Road Safety Specialist(s) 	24 Months	Apr-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 500,000	28/01/2026	25/03/2026
Moldova – EU Alignment Expert 2 (Financial Regulation)	<ul style="list-style-type: none"> - EU financial regulation expert - Legal drafting expert - Policy harmonisation expert 	12 Months	Apr-26	PODD Advisor	TBD	04/03/2026	25/03/2026
Moldova – EU Alignment Expert 3 (Financial Regulation)	<ul style="list-style-type: none"> - EU financial regulation expert - Legal drafting expert - Policy harmonisation expert 	12 Months	Apr-26	PODD Advisor	TBD	04/03/2026	25/03/2026
Moldova – EU Alignment Expert 1 (Financial Regulation)	<ul style="list-style-type: none"> - EU financial regulation expert - Legal drafting expert - Policy harmonisation expert 	12 Months	Apr-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	TBD	04/03/2026	25/03/2026
Kazakhstan – New Capital Markets Framework (Drafting New Law)	<ul style="list-style-type: none"> - Capital markets legal team - Team leader - Kazakh law experts - AIFC experts 	9 Months	Apr-26	Larissa Gosling goslingl@ebrd.com	EUR 824,000	04/03/2026	25/03/2026
Kazakhstan – Market Study & Comparative Legal Analysis	<ul style="list-style-type: none"> - Capital market experts - Regulatory experts - International legal experts 	9 Months	Apr-26	Larissa Gosling goslingl@ebrd.com	EUR 824,000	04/03/2026	25/03/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Uzbekistan: Horezm Regional Roads - Phase II – Feasibility Study	<ul style="list-style-type: none"> - Technical and Economic Due Diligence - Environmental and Social Impact Assessment (ESIA) - Advance Procurement Support 	6 Months	Mar-26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 699,800	20/02/2026	27/03/2026
Egypt: Electric Vehicle Charging Infrastructure Deployment Strategy	<ul style="list-style-type: none"> - Project Manager / Coordinator - Energy / Power Systems Expert - Transport / Mobility Expert - Financial / PPP Specialist - Legal & Regulatory Expert 	10 Months	Q2 2026	Sivanpandian Dharmar e-mail: DHARMARS@ebrd.com	EUR 220,000	20/02/2026	27/03/2026
Saiss & Garet Water Conservation – Lender’s Monitor	<ul style="list-style-type: none"> - Team leader - Procurement expert - Finance expert - EHS experts - Social expert 	36 Months	Q2 2026	Isaac Okeke	EUR 232,100	03/03/2026	27/03/2026
Armenia: Regional Solid Waste - Project Feasibility Assessment	<ul style="list-style-type: none"> - Project Manager - Solid Waste Expert(s) - Contract Management/Procurement Expert - Legal and institutional Expert(s) 	12 Months	Q1 26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 1,100,000	10/02/2026	30/03/2026
New end Date Sub-Saharan Africa – Blue Ribbon Programme (RFI)	<ul style="list-style-type: none"> -Senior experts (strategy, ops, finance, tech) - SME advisory experts - SSA regional experts 	24 Months	Jun-26	Olga Lucas email: lucaso@ebrd.com		03/03/2026	31/03/2026
Support for the development of the Egyptian Renewable Energy Sources Association (RESA)	<ul style="list-style-type: none"> - PR expert - Team leader (local RE/fuels expert) - Local financial expert - International RE/fuels expert 	12 Months	Apr-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 150,400	02/03/2026	01/04/2026
Azerbaijan – Nakhchivan Railway Feasibility Study	<ul style="list-style-type: none"> - Transport planner - Economist - Financial expert - PPP expert - Railway engineers - E&S experts 		Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 499,670	06/03/2026	03/04/2026
Tunisia: Skills & Employment Human Resources Transformation Programme in the Telecom Sector	<ul style="list-style-type: none"> - Project Manager - HR Transformation Specialist - Training and Skills Specialist - Junior HR expert - Senior legal advisor - Labour law specialist - Education policy/NOSS Specialist - Senior gender equality Specialist 	60 Months	Q2 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	TBD	13/03/2026	03/04/2026
New Horizons Programme - Advancing Innovation in Ukraine’s Agrifood Systems	<ul style="list-style-type: none"> - Team Leader - Sector Specialist(s) 	24 Months	Arp-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 200,000	09/03/2026	06/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	Tajikistan - Support for the Development and Implementation of a Distribution Code and Investment Planning to STB (OJSC “Shabaqahoi Taqsimoti Barq”) and a Net Metering Regulatory Framework for Small-scale Renewable Energy in Tajikistan.	<ul style="list-style-type: none"> - Lead - Technical Expert(s) - Legal and Regulatory Expert(s) - Local Technical Expert(s) 	12 Months	Q2 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 600,00	24/02/2026	07/04/2026
	Inclusion Programme in the Southern Oases, Tunisia: Enhancing Economic Opportunities for Women and Youth withing the framework of PROJECT PIHOS – Phase 2	<ul style="list-style-type: none"> - Project Lead - Training and Community Mobilisation Expert - Gender Inclusion Expert 	18 Months	Apr-26	Charlotte Vaughan shawc@ebrd.com	EUR 418,000	18/03/2026	08/04/2026
	Telecommunications, Media and Technology Sector Assessment in Iraq	<ul style="list-style-type: none"> - Team Leader - Senior Expert in Iraq / MENA digital infrastructure and technology markets - Economic / Financial Specialist - Leagal / Regulatory Specialist - Local Expert(s) 	12 Weeks	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 125,000	11/03/2026	09/04/2026
	Ministry of Water Resources and Irrigation – Pumping Stations PPP – Consortium of Consultants	<ul style="list-style-type: none"> - Lead Technical Expert - An Irrigation Pumping Systems Expert - A Grid and Renewal Energy Expert - Lead Environmental Specialist - Social Specialist - Commercial and Financial Expert - Non-Key Experts 	12 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 300,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Technical, Environmental and Social Consultant	<ul style="list-style-type: none"> - International Technical Expert - Local Technical Expert - Desalination Expert - Lead Environmental Specialist - Social Expert - Biodiversity Specialist - Climate Expert - Non-Key technical Experts 	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 250,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Commercial and Financial Consultant	<ul style="list-style-type: none"> - International Commercial and Financial Expert - Non-Key Commercial and Financial Experts 	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 250,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Legal Consultant	<ul style="list-style-type: none"> - International Legal Expert - Local Legal Expert - Non-Key Leagl Experts 	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 350,000	19/03/2026	09/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	Türkiye – Capacity Building for EQR Municipalities	<ul style="list-style-type: none"> - Team leader - Technical experts - Crisis response experts - Training experts - Local experts 	36 Months	Q2 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 530,000	03/03/2026	16/04/2026
	Moldova – External Relations & Corporate Governance Expert (PPA)	<ul style="list-style-type: none"> - External relations expert - Corporate governance expert - SOE legal/regulatory expert 	12 Months	Mar-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	TBD	04/03/2026	25/03/2026