

Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
Uzbekistan: Horezm Regional Roads - Phase II – Feasibility Study	<ul style="list-style-type: none"> - Technical and Economic Due Diligence - Environmental and Social Impact Assessment (ESIA) - Advance Procurement Support 	6 Months	Mar-26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 699,800	20/02/2026	27/03/2026
Egypt: Electric Vehicle Charging Infrastructure Deployment Strategy	<ul style="list-style-type: none"> - Project Manager / Coordinator - Energy / Power Systems Expert - Transport / Mobility Expert - Financial / PPP Specialist - Legal & Regulatory Expert 	10 Months	Q2 2026	Sivanpandian Dharmar e-mail: DHARMARS@ebrd.com	EUR 220,000	20/02/2026	27/03/2026
Saiss & Garet Water Conservation – Lender’s Monitor	<ul style="list-style-type: none"> - Team leader - Procurement expert - Finance expert - EHS experts - Social expert 	36 Months	Q2 2026	Isaac Okeke	EUR 232,100	03/03/2026	27/03/2026
Armenia: Regional Solid Waste - Project Feasibility Assessment	<ul style="list-style-type: none"> - Project Manager - Solid Waste Expert(s) - Contract Management/Procurement Expert - Legal and institutional Expert(s) - Climate Change/Green Financial Specialist - Social/Gender Expert - Economist/Financial Specialist - Public Investment Management Expert Local - Local Expert 	12 Months	Q1 26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 1,100,000	10/02/2026	30/03/2026
Sub-Saharan Africa – Blue Ribbon Programme (RFI)	<ul style="list-style-type: none"> -Senior experts (strategy, ops, finance, tech) - SME advisory experts - SSA regional experts 	24 Months	Jun-26	Olga Lucas email: lucaso@ebrd.com		03/03/2026	31/03/2026
Tunisia: Skills & Employment Human Resources Transformation Programme in the Telecom Sector	<ul style="list-style-type: none"> - Project Manager - HR Transformation Specialist - Training and Skills Specialist - Junior HR expert - Senior legal advisor - Labour law specialist - Education policy/NOSS Specialist - Senior gender equality Specialist 	60 Months	Q2 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	TBD	13/03/2026	03/04/2026
Tajikistan - Support for the Development and Implementation of a Distribution Code and Investment Planning to STB (OJSC “Shabaqahoi Taqsimoti Barq”) and a Net Metering Regulatory Framework for Small-scale Renewable Energy in Tajikistan.	<ul style="list-style-type: none"> - Lead - Technical Expert(s) - Legal and Regulatory Expert(s) - Local Technical Expert(s) 	12 Months	Q2 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 600,00	24/02/2026	07/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	Support for the development of the Egyptian Renewable Energy Sources Association (RESA)	<ul style="list-style-type: none"> - PR expert - Team leader (local RE/fuels expert) - Local financial expert - International RE/fuels expert 	12 Months	Apr-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 150,400	02/03/2026	08/04/2026
	Telecommunications, Media and Technology Sector Assessment in Iraq	<ul style="list-style-type: none"> - Team Leader - Senior Expert in Iraq / MENA digital infrastructure and technology markets - Economic / Financial Specialist - Legal / Regulatory Specialist - Local Expert(s) 	12 Weeks	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 125,000	11/03/2026	09/04/2026
	Ministry of Water Resources and Irrigation – Pumping Stations PPP – Consortium of Consultants	<ul style="list-style-type: none"> - Lead Technical Expert - An Irrigation Pumping Systems Expert - A Grid and Renewal Energy Expert - Lead Environmental Specialist - Social Specialist - Commercial and Financial Expert - Non-Key Experts 	12 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 300,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Technical, Environmental and Social Consultant	<ul style="list-style-type: none"> - International Technical Expert - Local Technical Expert - Desalination Expert - Lead Environmental Specialist - Social Expert - Biodiversity Specialist - Climate Expert - Non-Key technical Experts 	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 250,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Commercial and Financial Consultant	<ul style="list-style-type: none"> - International Commercial and Financial Expert - Non-Key Commercial and Financial Experts 	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 250,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Legal Consultant	<ul style="list-style-type: none"> - International Legal Expert - Local Legal Expert - Non-Key Legal Experts 	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 350,000	19/03/2026	09/04/2026
New end Date	Azerbaijan – Nakhchivan Railway Feasibility Study	<ul style="list-style-type: none"> - Transport planner - Economist - Financial expert - PPP expert - Railway engineers - E&S experts 		Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 499,670	06/03/2026	13/04/2026
	Türkiye – Capacity Building for EQR Municipalities	<ul style="list-style-type: none"> - Team leader - Technical experts - Crisis response experts - Training experts - Local experts 	36 Months	Q2 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 530,000	03/03/2026	16/04/2026
New end Date	Inclusion Programme in the Southern Oases, Tunisia: Enhancing Economic Opportunities for Women and Youth within the framework of PROJECT PIHOS – Phase 2	<ul style="list-style-type: none"> - Project Lead - Training and Community Mobilisation Expert - Gender Inclusion Expert 	18 Months	Apr-26	Charlotte Vaughan shawc@ebrd.com	EUR 418,000	18/03/2026	16/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	New Horizons Programme - Advancing Innovation in Ukraine's Agrifood Systems	- Team Leader - Sector Specialist(s)	24 Months	Apr-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 200,000	09/03/2026	24/04/2026
New end Date	External Due Diligence Framework Agreement	- Framework Consultants	24 Months	Aug-26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com		24/03/2026	24/04/2026