

## Bank-led Consultancy Services

Months

(dd/mm/yyyy) (dd/mm/yyyy)

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	Azerbaijan – Nakhchivan Railway Feasibility Study	<ul style="list-style-type: none"> <li>- Transport planner</li> <li>- Economist</li> <li>- Financial expert</li> <li>- PPP expert</li> <li>- Railway engineers</li> <li>- E&amp;S experts</li> </ul>		Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 499,670	06/03/2026	13/04/2026
	Türkiye – Capacity Building for EQR Municipalities	<ul style="list-style-type: none"> <li>- Team leader</li> <li>- Technical experts</li> <li>- Crisis response experts</li> <li>- Training experts</li> <li>- Local experts</li> </ul>	36 Months	Q2 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 530,000	03/03/2026	16/04/2026
New end Date	Telecommunications, Media and Technology Sector Assessment in Iraq	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Senior Expert in Iraq / MENA digital infrastructure and technology markets</li> <li>- Economic / Financial Specialist</li> <li>- Legal / Regulatory Specialist</li> <li>- Local Expert(s)</li> </ul>	12 Weeks	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 125,000	11/03/2026	16/04/2026
	Inclusion Programme in the Southern Oases, Tunisia: Enhancing Economic Opportunities for Women and Youth within the framework of PROJECT PIHOS – Phase 2	<ul style="list-style-type: none"> <li>- Project Lead</li> <li>- Training and Community Mobilisation Expert</li> <li>- Gender Inclusion Expert</li> </ul>	18 Months	Apr-26	Charlotte Vaughan shawc@ebrd.com	EUR 418,000	18/03/2026	16/04/2026
	Horezm Regional Roads - LENDER'S MONITOR ADVISOR	<ul style="list-style-type: none"> <li>- International Road Engineer with experience in FIDIC contracts</li> <li>- Project Manager</li> <li>- Senior Environmental Specialist</li> <li>- Senior Health and Safety specialist</li> <li>- Senior Biodiversity specialist</li> <li>- Senior Social specialist</li> </ul>	50 Months	Q2 2026		EUR 377,300	26/03/2026	16/04/2026
	Development of corporate governance system for a Water User Organization in Ukraine	<ul style="list-style-type: none"> <li>- Expert on organisational development</li> <li>- Expert on corporate Governance</li> <li>- Expert on irrigation, water management and Water User Organisations management</li> </ul>	6 Months	May-26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 75000	27/03/2026	17/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	Tajikistan - Support for the Development and Implementation of a Distribution Code and Investment Planning to STB (OJSC “Shabaqahoi Taqsimoti Barq”) and a Net Metering Regulatory Framework for Small-scale Renewable Energy in Tajikistan.	<ul style="list-style-type: none"> <li>- Lead</li> <li>- Technical Expert(s)</li> <li>- Legal and Regulatory Expert(s)</li> <li>- Local Technical Expert(s)</li> </ul>	12 Months	Q2 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 600,00	24/02/2026	21/04/2026
New end Date	New Horizons Programme - Advancing Innovation in Ukraine’s Agrifood Systems	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Sector Specialist(s)</li> </ul>	24 Months	Arp-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 200,000	09/03/2026	24/04/2026
	External Due Diligence Framework Agreement	<ul style="list-style-type: none"> <li>- Framework Consultants</li> </ul>	24 Months	Aug-26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com		24/03/2026	24/04/2026
New end Date	Tunisia: Programme Coordinator for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- Project Coordinator</li> </ul>	36 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com		02/03/2026	28/04/2026
	Česká Spořitelna: Go Digital Czechia - Programme Consultant (PC)	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Country Coordinator</li> <li>- Senior Automation and Digitalization Expert</li> <li>- International GET Technologies Expert</li> <li>- Local Marketing/Visibility/Outreach Communication Expert</li> </ul>	48 Months		Doreen Menyad menyad@ebrdc.com Lili Ban BakoL@ebrd.com	EUR 6,100,000	31/03/2026	29/04/2026
	Tunisia: Procurement and Contract Administration Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Procurement and Contracts Expert</li> <li>- Technical specialists (Vehicle fleet, control/communication systems, M&amp;E etc.)</li> </ul>	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 500,000	02/04/2026	29/04/2026
	Tunisia: Integrated Environmental and Social Action Plan (ESAP) and Health & Safety (H&S) Implementation Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- International Project Manager and environmental expert</li> <li>- International ESMS expert</li> <li>- Social expert</li> <li>- Stakeholder engagement expert</li> <li>- Project Manager (OSH)</li> <li>- International Mining H&amp;S Expert</li> <li>- International OSH Management System Expert</li> <li>- Pool of International E&amp;S Experts</li> <li>- Pool of Local E&amp;S Experts</li> <li>- Local OSH Adviser – Field Technical/Training</li> <li>- Local OSH Adviser – Mining &amp; Legal Knowledge</li> </ul>	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,534,500	02/04/2026	29/04/2026
	Regional: Wind Power Project Lender’s Technical Framework	<ul style="list-style-type: none"> <li>- Senior Engineer/Project Manager</li> <li>- Technical Experts - Wind farm, energy yield assessment, electrical, civil</li> </ul>	60 Months	Jun-26	Nikola Maksimovic email maksimon@ebrd.com	N/A	30/03/2026	30/04/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Technical Feasibility Study for Implementation of a Thermal Energy Storage System in Aqaba	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- TES Specialist or Engineer</li> <li>- Energy Analyst</li> <li>- Financial expert</li> </ul>	9 Months	May-26	Isida Konomi e-mail: konomii@ebrd.com	USD 250,000	02/04/2026	30/04/2026
Tunisia: Production of a "Net Zero Roadmap" for Phosphate and Fertilizers Sectors	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Local Project Manager</li> <li>- Technocal Expert(s)</li> <li>- Climate policy expoert(s)</li> <li>- Local Experts</li> <li>- ESG/Sustainability Expert</li> </ul>	6 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	08/04/2026	30/04/2026
Road modernization in Bosnia and Herzegovina – Federation of Bosnia and Herzegovina (Feasibility Assessment and Environmental and Social Assessments)	<ul style="list-style-type: none"> <li>- Project Manager/Transport Planner</li> <li>- Transport Economist</li> <li>- Climate Resilience Expert</li> <li>- Road Design Engineer</li> <li>- Other Technical experts: (Bridge-Structural Expert, Geotechnical Engineer, Transport Modeler, etc.)</li> <li>- Lead Environmental Specialist</li> <li>- Senior Environmental Expert</li> <li>- Senior Social Expert</li> <li>- Other E&amp;S experts: - Biodiversity expert, Health &amp; safety specialist, Gender expert</li> <li>- Senior Road Safety and Traffic Management Expert</li> <li>- Road Safety Auditor(s)</li> <li>- Procurement Expert</li> <li>- Governance expert</li> <li>- Financial expert</li> </ul>	6 Months	May-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 725,000	02/04/2026	04/05/2026