

## Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
New Horizons Programme - Advancing Innovation in Ukraine's Agrifood Systems	- Team Leader - Sector Specialist(s)	24 Months	Arp-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 200,000	09/03/2026	24/04/2026
External Due Diligence Framework Agreement	- Framework Consultants	24 Months	Aug-26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com		24/03/2026	24/04/2026
(Re-Published) Tunisia: Programme Coordinator for the Compagnie des Phosphates de Gafsa Modernisation Programme	- Project Coordinator	36 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com		02/03/2026	28/04/2026
Tunisia: Procurement and Contract Administration Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	- Team Leader - Procurement and Contracts Expert - Technical specialists (Vehicle fleet, control/communication systems, M&E etc.)	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 500,000	02/04/2026	29/04/2026
Regional: Wind Power Project Lender's Technical Framework	- Senior Engineer/Project Manager - Technical Experts - Wind farm, energy yield assessment, electrical, civil	60 Months	Jun-26	Nikola Maksimovic email maksimon@ebrd.com	N/A	30/03/2026	30/04/2026
Road modernization in Bosnia and Herzegovina – Federation of Bosnia and Herzegovina (Feasibility Assessment and Environmental and Social Assessments)	- Project Manager/Transport Planner - Transport Economist - Climate Resilience Expert - Road Design Engineer - Other Technical experts: (Bridge-Structural Expert, Geotechnical Engineer, Transport Modeler, etc.) - Lead Environmental Specialist - Senior Environmental Expert - Senior Social Expert - Other E&S experts: - Biodiversity expert, Health & safety specialist, Gender expert - Senior Road Safety and Traffic Management Expert - Road Safety Auditor(s) - Procurement Expert - Governance expert - Financial expert	6 Months	May-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 725,000	02/04/2026	04/05/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Česká Spořitelna: Go Digital Czechia - Programme Consultant (PC)	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Country Coordinator</li> <li>- Senior Automation and Digitalization Expert</li> <li>- International GET Technologies Expert</li> <li>- Local Marketing/Visibility/Outreach Communication Expert</li> </ul>	48 Months		Doreen Menyad menyad@ebrdc.com Lili Ban BakoL@ebrdc.com	EUR 6,100,000	31/03/2026	05/05/2026
New end Date	Tunisia: Production of a "Net Zero Roadmap" for Phosphate and Fertilizers Sectors	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Local Project Manager</li> <li>- Technocal Expert(s)</li> <li>- Climate policy expert(s)</li> <li>- Local Experts</li> <li>- ESG/Sustainability Expert</li> </ul>	6 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	08/04/2026	08/05/2026
New end Date	Technical Feasibility Study for Implementation of a Thermal Energy Storage System in Aqaba	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- TES Specialist or Engineer</li> <li>- Energy Analyst</li> <li>- Financial expert</li> </ul>	9 Months	May-26	Isida Konomi e-mail: konomii@ebrd.com	USD 250,000	02/04/2026	10/05/2026
	Kazakhstan: A new Framework Model for the Insurance Market	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Local Legal Expert(s)</li> </ul>	6 Months	Jun-26	Larissa Gosling email: goslingl@ebrd.com	EUR 880,000	20/04/2026	12/05/2026
	Technical Assistance Programme for the implementation of new Factoring and Supply Chain Financing Digital Services for FINEA	<ul style="list-style-type: none"> <li>- Team Leader/Project Manager</li> <li>- SCF/Factoring Digital Product Specialist</li> <li>- Financial Services Digital Transformation / IT Architect</li> </ul>	5 Months	Q1 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 200,000	22/04/2026	12/05/2026
	Tunisia: Integrated Environmental and Social Action Plan (ESAP) and Health & Safety (H&S) Implementation Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- International Project Manager and environmental expert</li> <li>- International ESMS expert</li> <li>- Social expert</li> <li>- Stakeholder engagement expert</li> <li>- Project Manager (OSH)</li> <li>- International Mining H&amp;S Expert</li> <li>- International OSHManagement System Expert</li> <li>- Pool of International E&amp;S Experts</li> <li>- Pool of Local E&amp;S Experts</li> <li>- Local OSH Adviser – Field Technical/Training</li> <li>- Local OSH Adviser – Mining &amp; Legal Knowledge</li> </ul>	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,534,500	02/04/2026	13/05/2026
	Strengthening EETC's HR function and promoting Human Capital and Gender Equality in Climate Action in Egypt	<ul style="list-style-type: none"> <li>- Team Leader / Programme Manager</li> <li>- Energy Sector / Transmission Systems Expert</li> <li>- HR Reform and Organisational Development Expert</li> <li>- Labour Market, Skills and NOSS Specialist</li> <li>- Gender Specialist</li> </ul>	24 Months	May-26	Charlotte Vaughan shawc@ebrd.com	EUR 220,000	14/04/2026	22/05/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Tunisia: Compagnie des Phosphates de Gafsa – Support for the implementation of Corporate Development Programme	<ul style="list-style-type: none"> <li>- Financial Management/Accounting Expert</li> <li>- IFRS Expert</li> <li>- Corporate Development Expert (Team Lead)</li> <li>- Legal Expert</li> <li>- ERP/MIS Expert</li> <li>- Accounting Expert</li> <li>- HR (Human Resources) Expert</li> <li>- Stakeholder Engagement Expert</li> <li>- Risk Expert</li> <li>- Procurement Expert</li> </ul>	24 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 381,570	14/04/2026	05/08/2026