

Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
UZBEKISTAN: Agri-food investment Opportunities for Resilient Agriculture in Uzbekistan (ANORA) – Secretariat	- Programme Manager / Team Leader - Economic / Investment Expert - Local (Technical) Expert(s) - Finance Mobilisation & Partnerships Expert - Communications & Stakeholder Engagement Officer - Monitoring, Reporting and Results Officer	48 Months	Q1 2027	Isida Konomi e-mail: konomii@ebrd.com	USD 2,200,000	23/09/2026	16/10/2026
Strengthening School-to-Work Transition and Technical Talent Pipelines in Jordan's Renewable Energy Sector	-Team Leader / Work-Based Learning Expert - Skills Development Specialist - HR Transformation & Gender Inclusion Specialist	18 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 100,000	21/09/2026	20/10/2026
East Kazakhstan Irrigation Project Feasibility Assessment	1) Technical and Economic Due Diligence -Project Manager - Irrigation Engineer - Climate Change Mitigation and Adaptation Specialist - Irrigation Economist / Tariff and Affordability Specialist / Financial Modeler - Data, Performance and Water-Accounting Specialist - Senior Economic Governance / IWRM Institutional Specialist - Gender Specialist (National) - Other technical experts 2) Environmental and Social Impact Assessment - Project Manager - Environmental Specialist - Biodiversity Specialist - Health and Safety Specialist - Senior Social Specialist - Other Environmental and Social Specialist 3) Advanced Procurement support - Project Manager - Contracts, Procurement Manager - Procurement / Contracts Specialist - Contracts / Procurement Engineers	20 Months	Oct-26	Nikola Maksimovic email maksimon@ebrd.com	EUR 700,000	23/09/2026	21/10/2026

New Date	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Turkiye: Ankara Metro Project III – Technical, Financial, Procurement, Environmental, Social and Gender Due Diligence Study	- Project Manager - Local Project Manager - Procurement Specialist - Rail Infrastructure Specialist (civils and M&E) - Energy Specialist (power systems) - Rail Systems Specialist (communication, signalling etc) - Transport Economist-Traffic Modeler - Urban Regeneration/ Land Value Capture Specialist - Climate change mitigation and adaptation specialist - Financial Expert - Senior social/resettlement expert - Senior Health and Safety Specialist - Gender Specialist - Labour and supply chain expert - Senior Environmental Specialist - Cultural Heritage expert - Urban Transport/Sustainable Mobility Expert (in the context of Accessibility and Inclusion Assessment)	4-5 Months	Q4 2026		EUR 300,000	24/09/2026	23/10/2026
	Technical Support for the Establishment of the Compliance Function at Azerbaijan Caspian Shipping Company (ASCO)	- Project Manager/Technical Expert - Compliance Expert - Sanctions Compliance Expert - Local Legal Expert	12 Months	Dec-26	Felicity Wagner email: wagnerf@ebrd.com	EUR 175,000	21/09/2026	27/10/2026
	Cross Regional: Addressing fragmentation and enhancing the interconnectedness of CSEE capital markets	- Team Leader and Capital Markets Expert - Pool of Legal Experts - pool of Capital Experts and Business Analysts	20 Months	Dec-26	Larissa Gosling email: goslingl@ebrd.com	EUR 1,375,000	28/09/2026	06/11/2026
	North Macedonia: Shtip WPP – Community skills initiative supporting Just Transition	- Project Lead - Just Transition Expertise - Workforce development and skills expertise - Energy sector expertise	18 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 100,000	30/09/2026	06/11/2026
	Romania Just & Inclusive Energy Transition Skills & Education Programme – Framework Agreement	- Team Leader / Programme Director - Renewable Energy and Just Transition Skills Expert - TVET, Curriculum and Training Systems Expert - Gender, Inclusion and Labour Market Expert	48 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 5000,000	07/10/2026	09/11/2026
	Scaling up AFINHAB’s activities and impact	- Project Manager / Team Leader - Expert(s) in affordable housing solutions with expertise on rent to own - Expert(s) in housing/real estate finance	7 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 180,000	08/10/2026	09/11/2026
	Governance framework for Performance Monitoring & Contract Oversight under the Yarmouk Management Contract	- Team Leader - Water utility operations expert - Regulatory and institutional expert - Local water sector operations expert	15 Months	Q4 2026	Rachel Fitzjohn e-mail: FitzjohR@ebrd.com	EUR 386,000	10/12/2026	23/11/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Kara-Balta Chaldovar Road Project – Feasibility Assessment	- Project Manager / Transport Planner - Transport Economist - Road Design Engineer - Other experts (Bridge-Structural Expert, Geotechnical Engineer, Transport Modeller, etc.) - Senior Environmental specialist - Senior Social Specialist - Senior Resettlement Specialist - Senior Biodiversity Specialist - Senior Biodiversity Specialist - Road Safety Auditor/ Road Safety Expert - Senior Health and Safety specialist - Local environmental specialist(s) - Local Social Survey Specialist(s) - Experts for the Local Feasibility Study	5 Months	Q4 2026	Nikola Maksimovic email maksimon@ebrd.com		07/10/2026	04/11/2027